

**Health Sciences & Humanities Building
Project # NC 0904**

Bidders	Item 1 Lump Sum Bid Amount	Deduct Alternate #1 Auditorium Interior Fit up	Deduct Alternate #2 Roof Garden	Deduct Alternate #3 Proposed Parking Expansion	Add/(Deduct) Alternate #4 Fulton Pulse Combination Boiler
1 TLT Construction Corp	\$ 7,072,700	\$ 344,193	\$ 98,456	\$ 27,818	\$ 28,370
2 MacMillin Company Inc.	\$ 7,120,000	\$ 700,000	\$ 100,000	\$ 15,000	\$ (8,000)
3 Aberthaw Construction Co.	\$ 7,290,000	\$ 694,000	\$ 134,000	\$ 10,000	\$ (7,500)
4 Trumbell Nelson Construction Co. Inc	\$ 7,313,640	\$ 700,000	\$ 110,000	\$ 110,586	\$ (8,500)
5 Eckman Construction Company, Inc.	\$ 7,498,000	\$ 750,000	\$ 112,700	\$ 30,000	\$ (8,900)
6 Harvey Construction Corp of NH	\$ 7,498,000	\$ 695,000	\$ 121,840	\$ 9,086	\$ (8,900)
7 Seaver Construction, Inc.	\$ 7,499,000	\$ 395,000	\$ 119,000	\$ 12,000	\$ (11,000)
8 Hutter Construction Corp	\$ 7,622,000	\$ 503,000	\$ 124,000	\$ 9,000	\$ (10,000)
9 Meridian Construction Corp	\$ 7,645,000	\$ 809,000	\$ 84,200	\$ 9,000	\$ (7,500)
10 EMJ Corporation- General Contractor	\$ 7,670,000	\$ 760,000	\$ 61,000	\$ 17,000	\$ (8,900)
11 North Branch Construction Inc.	\$ 7,777,777	\$ 725,000	\$ 125,940	\$ 16,500	\$ (8,900)
12 PJ Stella Construction Corp	\$ 8,113,000	\$ 585,000	\$ 111,000	\$ 8,000	\$ (9,000)
13 Seppala Construction Co.	\$ 8,368,000	\$ 732,000	\$ 170,000	\$ 9,000	\$ 12,000

Health Sciences & Humanities Building
Project # NC 0904

<hr/> Bidders	Item 1 Lump Sum Bid Amount	Deduct Alternate #1 <i>Auditorium Interior Fit up</i>	Deduct Alternate #2 <i>Roof Garden</i>	Deduct Alternate #3 <i>Proposed Parking Expansion</i>	Add/(Deduct) Alternate #4 <i>Fulton Pulse Combination Boiler</i>
---------------	----------------------------------	--	---	--	---

**Health Sciences & Humanities Building
Project # NC 0904**

Bidders	Item 1 Lump Sum Bid Amount	Deduct Alternate #1 <i>Auditorium Interior Fit up</i>	Deduct Alternate #2 <i>Roof Garden</i>	Deduct Alternate #3 <i>Proposed Parking Expansion</i>	Add/(Deduct) Alternate #4 <i>Fulton Pulse Combination Boiler</i>
	\$ 7,575,932	\$ 645,553	\$ 113,241	\$ 21,768	\$ (4,364)