
 

 
BID # CON 19‐03          

ADDENDUM NUMBER 04   

REQUEST FOR BIDS FOR: 

NHTI Institute Drive Roadway Work & Campus Sidewalk Improvements  
on the NHTI Concord’s Community College campus, a Component  

of the Community College System of New Hampshire 
26 College Drive, Concord, NH 

March 15, 2019 

 
 
TO: ALL CONTRACT BIDDERS OF RECORD 
This Addendum forms a part of the Contract Documents and modifies the Request for Bids  
dated February 25, 2019 with amendments and additions noted below.  
This Addendum consists of a total of Two (2) pages of clarifications and questions and One (1) drawing 
“C‐2 Proposed Site Plan”. Bids due date is: Tuesday, March 19th, 2019 at 3:00pm. 

 
 
CLARIFICATIONS TO THE REQUEST FOR PROPOSAL: 
 

1) Contractor is required to get a street excavation permit from the City of Concord. Per the City of 
Concord’s review concerning permit fees: “Based on our review of the project we view it as a 
road improvement and, therefore, these fees do not apply.  In addition, the City ROW is Delta 
Drive and the State owns the ROW for Institute Drive.  As such, the majority of the project is 
located in the State’s ROW.  As part of the excavation permit we require inspection of the work 
in the City’s ROW.  For planning purposes, we estimate that the inspection effort will be around 
36 hrs. ($3,000).” Include $3,000 allowance in the bid. 
 

2) See attached drawing “C‐2 Proposed Site Plan” that shows the extent of road work that is City of 
Concord Property that requires a street excavation permit from the city of Concord. 
 

3) Contractor must submit a traffic control plan and is required to keep at least one lane of 
roadway open with flaggers or two lanes without flaggers to allow for traffic. Provide flaggers in 
traffic control within the bid. 

 
Acknowledge receipt of this Addendum with the Proposal Form.                                                 
Failure to do so may disqualify the Bidder. 
 

NOTE: IN THE EVENT THAT YOUR BID HAS BEEN SENT TO THIS OFFICE PRIOR TO RECEIVING THIS 
ADDENDUM, RETURN THE ADDENDUM WITHIN THE SPECIFIED TIME WITH ANY CHANGES YOU MAY 
WISH TO MAKE AND MARK ON THE REMITTANCE ENVELOPE BID INVITATION NUMBER AND OPENING 
DATE. RETURNED ADDENDA WILL SUPERSEDE PREVIOUSLY SUBMITTED BID. 

 



 

 
Acknowledge receipt of this Addendum #4 with the Proposal Form. 
 
 
 
Bidder___________________________________________________________________________ 
 
 
By______________________________________________________________Date_____________ 
(This Document Must Be Signed) 
 
Name____________________________________________________________________________ 
(Please Print or Type Name) 

                                          
Matthew Moore, P.E. 

Director of Capitol Planning & Development 
         Community College System of New Hampshire 

26 College Drive, Concord, N.H. 0330 
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NOTES:

1. THE PURPOSE OF THIS PLAN IS TO SHOW THE PROPOSED DRAINAGE IMPROVEMENTS
AND GRADING CHANGES ALONG INSTITUTE DRIVE LOCATED AT NHTI CAMPUS IN
CONCORD, NEW HAMPSHIRE.

2. ALL BUILDING AND SITE CONSTRUCTION TO COMPLY WITH THE RULES AND
REGULATIONS OF THE AMERICANS WITH DISABILITY ACT (ADA) LATEST EDITION.

3. DIMENSIONS SHOWN TAKE PRECEDENCE OVER SCALED DIMENSIONS. THE
CONTRACTOR TO USE CAUTION WHEN SCALING REPRODUCED PLANS. IN THE EVENT
OF A CONFLICT BETWEEN THIS PLAN SET AND ANY OTHER DRAWINGS AND / OR
SPECIFICATIONS, THE ENGINEER WILL BE NOTIFIED BY THE CONTRACTOR.

4. NO JURISDICTIONAL WETLANDS WERE FOUND WITHIN THE SPECIFIED PROJECT AREA
BASED ON AN INSPECTION MADE BY NOBIS ENGINEERING, INC.'S CERTIFIED WETLAND
SCIENTIST ON APRIL 04, 2018.

5. THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING DIG SAFE (1-888-DIG-SAFE) AT
LEAST 72 HOURS PRIOR TO THE COMMENCEMENT OF WORK. THE CONTRACTOR WILL
COORDINATE WORK WITH THE CITY FIRE, POLICE, AND COMMUNITY DEVELOPMENT
DEPARTMENTS.

6. REFER TO CONSTRUCTION DETAIL SHEETS FOR ALL APPLICABLE SITE DETAILS.

7. CONTRACTOR WILL NOTIFY ENGINEERS IMMEDIATELY IF SITE CONDITIONS DIFFER
FROM WHAT IS SHOWN ON PLAN.

8. REFER TO SHEET G-1 FOR GENERAL NOTES AND LEGEND.

9. NHTI AND GENERAL CONTRACTOR(S) SHALL COORDINATE WITH THE MCAULIFFE
-SHEPARD DISCOVERY CENTER FOR AND AND ALL PERMITS TO INSTALL NEW
1,500-GALLON DRYWELL ALONG PROPERTY LINE ADJACENT TO INSTITUTE DRIVE.

10. ALL DISTURBED AREAS OUTSIDE OF THE PAVEMENT SHALL BE LOAM AND SEEDED,
UNLESS OTHERWISE NOTED.

11. UNLESS OTHERWISE NOTED, CONTRACTOR SHALL PROTECT EXISTING UTILITIES,
POLES, SIGNAGE POST AND TREES.

12. CONTRACTOR TO SAW CUT AND REMOVE PAVEMENT AND SUB-BASE WITHIN LIMIT OF
ROAD AND DRAINAGE IMPROVEMENTS.

PLAN REFERENCES:

1. EXISTING CONDITIONS, TOPOGRAPHICAL INFORMATION, NORTH ORIENTATION, NORTH
ARROW, AND COORDINATE VALUES DEPICTED ON THESE DRAWINGS ARE BASED ON
PLANS TITLED "EXISTING CONDITIONS WORKSHEET PREPARED FOR NOBIS
ENGINEERING", DATED APRIL 04, 2018, PROVIDED TO NOBIS ENGINEERING, INC. BY
RICHARD D. BARTLETT & ASSOCIATES, LLC.

THIS IS THE EXTENT OF
THE ROADWAY THAT IS
CITY OF CONCORD
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